| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/21/00
PAGE : 400 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 302, 376. 80 RQUTE : SRS 62 & 68 & US 231
CALL CRDER : 400 CONTRACT ID : M -24928-A COUNTI ES : SPENCER
LETTI NG DATE : 09/12/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $ 303, 309. 10 100. 0000%
2 35-0626844 RUDCLPH, J.H & CO $ 314, 697. 00 103. 7545%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 359, 600. 00 118. 5589%
| (1) 35-1139301 | (2) 35-0626844 | (3) 35-2040801
|E & B PAVING |NC | RUDOLPH, J.H. & CO | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 M LL AND PAVE I N THE O TY OF DALE
I | |
0001 105- 06790 4.000 MXS | 1600. 00000 6400. 00| 1250. 00000 5000. 00| 1200. 00000 4800. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 110-01001 LUWP|  20000. 00000 20000. 00]  15500. 00000 15500. 00]  17800. 00000 17800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0003 202- 02676 3000.000 My | 2. 40000 7200. 00| 1. 85000 5550. 00| 5. 00000 15000. 00
TRANSPORTATI ON OF SALVAGEABLE M LLED | | |
MATERI AL | [ [
0004 202- 60820 40000.000 n2 | 0. 84000 33600. 00| 0. 94000 37600. 00| 0. 96000 38400. 00
SURFACE M LLI NG ASPHALT | | [
0005 305- 05204 400.000 My | 120. 00000 48000. 00| 98. 00000 39200. 00| 98. 00000 39200. 00
HVA FOR PATCHI NG | |
0006 401- 05456 3000.000 My | 50. 00000 150000. 00| 59. 35000 178050. 00| 65. 00000 195000. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0007 406- 05520 10.000 My | 201. 00000 2010. 00| 160. 00000 1600. 00| 165. 00000 1650. 00
ASPHALT FOR TACK CQOAT | | |
0008 720- 44000 3.000 EACH| 500. 00000 1500. 00| 145. 00000 435. 00| 425. 00000 1275. 00
CASTING ADJUST TO GRADE | |
0009 801- 06203 370.000 m | 1. 80000 666. 00| 6. 25000 2312. 50| 1. 60000 592. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0010 801- 06207 370.000 m | 3. 25000 1202. 50| 6. 25000 2312. 50| 3. 25000 1202. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | [ |
0011 801- 06640 61.000 EACH 50. 00000 3050. 00| 50. 00000 3050. 00| 50. 00000 3050. 00
CONSTRUCTI ON SI GN, A | | |
0012 801-06775 LUMP|  15000. 00000 15000. 00| 9000. 00000 9000. 00|  25208. 40000 25208. 40
MAI NTAI NI NG TRAFFI C | | |
0013 805- 02440 380.000 m | 1. 00000 380. 00| 1. 48000 562. 40| 2.00000 760. 00

SI GNAL CABLE, ROADWAY LOCP, 1C 16GA. | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/21/00
PAGE : 400 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 302, 376. 80 ROUTE : SRS 62 & 68 & US 231
CALL ORDER . 400 CONTRACT ID : M-24928-A COUNTI ES : SPENCER
LETTI NG DATE : 09/12/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0626844 | (3) 35-2040801
|E & B PAVING | NC. | RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 805- 78795 128.000 m | 26. 25000 3360. 00| 28. 00000 3584. 00| 32. 00000 4096. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0015 808- 04298 1.000 EACH 325. 00000 325. 00| 325. 00000 325. 00| 325. 00000 325. 00

PAVEMENT MESSAGE MARKI NGS, | | I
THERMOPLASTI C, WORD (R X R) | I I

0016 808-06712 310.000 m | 0. 20000 62. 00| 0. 20000 62. 00| 0. 20000 62. 00
LI NE, PAINT, BROKEN, YELLOW 100 nm | | |

0017 808-06713 2160.000 m | 0. 20000 432. 00| 0. 20000 432. 00| 0. 20000 432.00
LINE, PAINT, SCLID, WHITE, 100 mm | | |

0018 808-06714 5300.000 m | 0. 20000 1060. 00| 0. 20000 1060. 00| 0. 20000 1060. 00
LINE, PAINT, SCLID, YELLOW 100 nm | | |

0019 808- 75260 19.000 m | 4.90000 93. 10| 4.90000 93. 10| 4.90000 93.10

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, WHI TE, CROSSHATCH LINE, 300 mm | | |

0020 808- 75297 36.000 m | 9. 75000 351. 00| 9. 75000 351. 00| 9. 75000 351. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 600mm | | |

0021 808- 75300 170.000 m | 2. 45000 416. 50| 2. 45000 416. 50| 2. 45000 416. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
CROSSVALK LI NE, 150mm | | |

0022 808- 75996 278.000 EACH| 3. 75000 1042. 50| 3. 75000 1042. 50| 6. 00000 1668. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |
0023 808- 75998 278.000 EACH 25. 75000 7158. 50| 25. 75000 7158. 50] 25. 75000 7158. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $  303,309. 10| $ 314, 697.00| $ 359, 600.00
------------------------------------------ o m e e e oo e e e e e e e e m e e e e e e e e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS [ $ 303, 309. 10| $ 314, 697. 00| $ 359, 600. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/21/00
PAGE : 420 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 121, 132. 81 RQUTE : 2
CALL ORDER . 420 CONTRACT ID : M-24939-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 09/12/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 18 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S) 2062001
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1120685 WALSH & KELLY, | NC $ 76, 466. 02 100. 0000%
2 35- 0918397 R ETH RI LEY CONSTRUCTI ON $ 100, 707. 47 131. 7022%
3 35- 1065659 BROOKS CONSTRUCTI ON $ 105, 457. 77 137.9145%
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1065659
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
[ I |
0001 105- 06845 LUVP| 1500. 00000 1500. 00| 1000. 00000 1000. 00| 3500. 00000 3500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 110-01001 LUWP| 4000. 00000 4000. 00| 5000. 00000 5000. 00| 5265. 00000 5265. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02236 140.000 n2 | 30. 00000 4200. 00| 45, 00000 6300. 00| 10. 00000 1400. 00
SURFACE, REMOVE | | [
0004 202- 74035 6. 000 EACH| 60. 00000 360. 00| 45. 00000 270. 00| 110. 00000 660. 00
SI GN, REMOVE | | [
0005 203- 02000 268.000 n8 | 11. 00000 2948. 00| 30. 00000 8040. 00| 25. 00000 6700. 00
EXCAVATI ON, COVVON | | [
0006 402- 05468 740.000 My | 30. 00000 22200. 00| 30. 00000 22200. 00| 39. 00000 28860. 00
HVA BASE 25.0 mm MAI NLI NE | | [
0007 402-05474 125.000 M | 32. 00000 4000. 00| 45, 00000 5625. 00| 45. 00000 5625. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0008 402-05477 80.000 My | 36. 00000 2880. 00| 75. 00000 6000. 00| 57. 00000 4560. 00
HVA SURFACE 9.5 nm NAI NLI NE | | [
0009 406- 05520 5.000 My | 40. 00000 200. 00| 1. 00000 5. 00| 156. 00000 780. 00
ASPHALT FOR TACK COAT | | |
0010 605-06215 210.000 m | 38. 00000 7980. 00| 40. 00000 8400. 00| 65. 00000 13650. 00
CENTER CURB, D, CONCRETE | | |
0011 605-97937 24.000 m | 40. 00000 960. 00| 85. 00000 2040. 00| 114. 00000 2736. 00
CURB AND GUTTER, CONCRETE, ROLL | | |
0012 720- 45005 1.000 EACH 1000. 00000 1000. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
I NLET, A2 | | |
0013 801- 06640 11. 000 EACH 59. 00000 649. 00| 59. 00000 649. 00| 59. 00000 649. 00
CONSTRUCTI ON SIGN, A | | |
0014 801-06710 24.000 DAY | 22. 00000 528. 00| 12. 00000 288. 00| 22. 00000 528. 00

FLASH NG ARROW SI GN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 21/ 00
PAGE : 420 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 121, 132.81 ROUTE : 2
CALL ORDER : 420 CONTRACT 1D : M -24939-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 09/12/00 10:00 AM DI STRICT : LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1065659
| WALSH & KELLY | RIETH RI LEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
0015 801- 06775 LUWP| 8000. 00000 8000. 00| 11000. 00000 11000. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C | | |
0016 802- 76035 9.700 n2 | 153. 00000 1484. 10| 149. 42000 1449. 37| 153. 00000 1484. 10
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0018 805- 96014 800.000 m | 1. 00000 800. 00| 7. 50000 6000. 00| 7. 00000 5600. 00
SAW CUT, FULL DEPTH | | |
0019 808-06713 180.000 m | 1. 00000 180. 00| 0. 28000 50. 40| 1. 00000 180. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0020 808-06714 575.000 m | 1. 00000 575. 00| 0. 28000 161. 00| 1. 00000 575. 00
LINE, PAINT, SOLID, YELLON 100 nm | | |
0021 808- 06716 575.000 m | 2. 60000 1495. 00| 1. 29000 741. 75| 3. 65000 2098. 75
LI NE, REMOVE | | |
0022 808- 06726 5.000 m | 25. 00000 125. 00| 1. 31000 6. 55| 25. 00000 125. 00
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | | |
600 nm | |
0023 808- 75996 18.000 EACH 6. 00000 108. 00| 10. 00000 180. 00| 13. 00000 234.00
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0024 808- 75998 40.000 EACH 25. 50000 1020. 00| 25. 50000 1020. 00| 25. 50000 1020. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0025 808- 95638 204.000 n2 | 3. 00000 612. 00| 2. 25000 459. 00| 3. 00000 612. 00
CENTER CURB PAI NTI NG | |
0026 802- 05701 58.000 m | 26. 24000 1521. 92| 12. 80000 742. 40| 26. 24000 1521. 92
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0027 202- 02240 14.000 n2 | 40. 00000 560. 00| 75. 00000 1050. 00| 65. 00000 910. 00
PAVEMENT, REMOVE | | |
0028 808- 06694 150.000 m | 2. 00000 300. 00| 0. 78000 117. 00| 2. 00000 300. 00
LINE, PAINT, SOLID, YELLON 200 nm | | |
0029 808- 75078 40.000 m | 10. 00000 400. 00| 1. 15000 46. 00| 10. 00000 400. 00
TRANSVERSE MARKI NGS, PAI NT, SOLI D, | | |
YELLOW CROSSHATCH LI NE, 300 mm | | |
0030 801- 06207 2850.000 m | 2. 00000 5700. 00| 3. 44000 9804. 00| 3. 44000 9804. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0031 808-06711 180.000 m | 1. 00000 180. 00| 0. 35000 63. 00| 1. 00000 180. 00
LINE, PAINT, BROKEN, WH TE, 100 nm | | |
SECTI ON TOTALS | $ 76, 466. 02| $ 100, 707. 47| $ 105, 457. 77
CONTRACT TOTALS | $ 76, 466. 02| $ 100, 707. 47| $ 105, 457. 77




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/21/00
PAGE : 440 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 130, 881. 94 ROUTE : 31
CALL ORDER . 440 CONTRACT ID : M -25006-A COUNTI ES : JOHNSON
LETTI NG DATE : 09/12/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1357381 O MARA, DAVE CONTRACTOR $ 83, 793. 40 100. 0000%
2 34-0431080 NORRI S BROTHERS CO $ 143, 640. 60 171. 4223%
3 35-1917625 M LESTONE CONTRACTORS, L. P. $ 161, 600. 00 192. 8552%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $ 202, 929. 00 242. 1777%
| (1) 35-1357381 | (2) 34-0431080 | (3) 35-1917625
| O MARA, DAVE CONTRACTOR | NORRI S BROTHERS CO | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  PI PE REPLACEMENT AND MAI NTENANCE
I | I
0001 105- 06845 LUMP| 1800. 00000 1800. 00| 3000. 00000 3000. 00| 3346. 00000 3346. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 110- 01001 LUMP| 3900. 00000 3900. 00| 6500. 00000 6500. 00|  14800. 00000 14800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02271 6.000 EACH 350. 00000 2100. 00| 800. 00000 4800. 00| 800. 00000 4800. 00
HEADWALL, REMOVE | | |
0004 202-91385 1.000 EACH 275. 00000 275. 00| 400. 00000 400. 00| 400. 00000 400. 00
I NLET, REMOVE | | |
0005 202- 96133 21.900 m | 45. 00000 985. 50| 34. 00000 744. 60| 75. 00000 1642. 50
Pl PE, REMOVE | |
0006 203- 02000 120.000 n8 | 19. 00000 2280. 00| 27. 00000 3240. 00| 50. 00000 6000. 00
EXCAVATI ON,  COMVON | | |
0007 203- 02070 50.000 n8 | 32. 00000 1600. 00| 21. 00000 1050. 00| 40. 00000 2000. 00
BORROW | |
0008 211- 02060 1.500 n8 | 115. 00000 172. 50| 70. 00000 105. 00| 150. 00000 225. 00
B BORROW FOR STRUCTURE BACKFI LL | | [
0009 213- 52830 21.500 n8 | 135. 00000 2902. 50| 90. 00000 1935. 00| 300. 00000 6450. 00
FLOMBLE MORTAR | |
0010 305- 05204 7.200 My | 375. 00000 2700. 00| 725. 00000 5220. 00| 80. 00000 576. 00
HVA FOR PATCHI NG | | |
0011 715- 05227 19.200 m | 67. 00000 1286. 40| 130. 00000 2496. 00| 75. 00000 1440. 00
PIPE, TYPE 1, DEFORVED, M N. AREA 0.10 | |
2 [ I I
0012 715- 46005 3.000 EACH 225. 00000 675. 00| 250. 00000 750. 00| 300. 00000 900. 00
Pl PE END SECTION, 375 nm | |
0013 715- 46010 1.000 EACH 250. 00000 250. 00| 290. 00000 290. 00| 320. 00000 320. 00

PI PE END SECTI ON, 450 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/21/00
PAGE : 440 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 130, 881. 94 ROUTE : 31
CALL ORDER . 440 CONTRACT ID : M -25006-A COUNTI ES : JOHNSON
LETTI NG DATE : 09/12/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 34-0431080 | (3) 35-1917625
| O MARA, DAVE CONTRACTOR | NORRI' S BROTHERS CO | M LESTONE CONTRACTCRS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0014 715- 46020 2.000 EACH 375. 00000 750. 00| 350. 00000 700. 00| 460. 00000 920. 00
PI PE END SECTION, 600 mm | | |
0015 715- 46045 2.000 EACH 225. 00000 450. 00| 235. 00000 470. 00| 290. 00000 580. 00
PI PE END SECTION, M N AREA .11 nR | | |
0016 716-92460 19.200 m | 480. 00000 9216. 00| 825. 00000 15840. 00| 790. 00000 15168. 00
PI PE, JACKED, 450 mm | | [
0017 716-93857 40.200 m | 490. 00000 19698. 00| 995. 00000 39999. 00| 950. 00000 38190. 00
PI PE, JACKED, 600 mm | | [
0018 716-96215 61.300 m | 445. 00000 27278. 50| 770. 00000 47201. 00| 725. 00000 44442, 50
PI PE, JACKED, 375 mm | | [
0019 720- 45030 2.000 EACH 1187. 00000 2374. 00| 1400. 00000 2800. 00| 1500. 00000 3000. 00
I NLET, E7 | | |
0020 801-06640 8.000 EACH 75. 00000 600. 00| 75. 00000 600. 00| 50. 00000 400. 00
CONSTRUCTI ON SI GN, A | | |
0021 801-06775 LUVP| 2500. 00000 2500. 00| 5500. 00000 5500. 00| 16000. 00000 16000. 00
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 83, 793. 40| $ 143, 640. 60| $ 161, 600. 00
__________________________________________ o
CONTRACT TOTALS | $ 83, 793. 40| $ 143, 640. 60| $ 161, 600. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/21/00
PAGE : 440 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 130, 881. 94 ROUTE : 31
CALL ORDER . 440 CONTRACT ID : M -25006-A COUNTI ES : JOHNSON
LETTI NG DATE : 09/12/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 Pl PE REPLACEMENT AND NMAI NTENANCE

[
0001 105-06845 LUWP| 2300. 00000 2300. 00|

I

I

CONSTRUCTI ON ENGI NEERI NG | | |
0002 110- 01001 LUMP|  10150. 00000 10150. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02271 6.000 EACH 540. 00000 3240. 00| |
HEADWALL, REMOVE | | |
0004 202- 91385 1.000 EACH 675. 00000 675. 00| |
I NLET, REMOVE | | |
0005 202- 96133 21.900 m | 90. 00000 1971. 00| |
Pl PE, REMOVE | | |
0006 203- 02000 120.000 n8 | 100. 00000 12000. 00| |
EXCAVATI ON,  COMMON | | |
0007 203- 02070 50.000 n8 | 61. 00000 3050. 00| |
BORROW | [ |
0008 211- 02060 1.500 n8 | 350. 00000 525. 00| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0009 213- 52830 21.500 n8 | 160. 00000 3440. 00| [
FLOMBLE MORTAR | | |
0010 305- 05204 7.200 My | 160. 00000 1152. 00| |
HVA FOR PATCHI NG | [ |
0011 715- 05227 19.200 m | 300. 00000 5760. 00| |
PI PE, TYPE 1, DEFORVED, M N AREA 0.10 | | |
e I I I
0012 715- 46005 3.000 EACH 305. 00000 915. 00| |
Pl PE END SECTION, 375 mm | | |
0013 715- 46010 1.000 EACH 350. 00000 350. 00| |
Pl PE END SECTION, 450 mm | | |
0014 715- 46020 2.000 EACH 440. 00000 880. 00| |
PI PE END SECTION, 600 mm | | |
0015 715- 46045 2.000 EACH 315. 00000 630. 00| |
PI PE END SECTION, M N AREA .11 n® | | |
0016 716- 92460 19.200 m | 1075. 00000 20640. 00| |
Pl PE, JACKED, 450 mm | [ |
0017 716- 93857 40.200 m | 1350. 00000 54270. 00| |
Pl PE, JACKED, 600 mm | [ |
0018 716- 96215 61.300 m | 1050. 00000 64365. 00| |
Pl PE, JACKED, 375 mm | [ [
0019 720- 45030 2.000 EACH 1300. 00000 2600. 00| |
I I

I NLET, E7



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/21/00
PAGE : 440 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 130, 881. 94 ROUTE : 31
CALL ORDER . 440 CONTRACT ID : M -25006-A COUNTI ES : JOHNSON
LETTI NG DATE : 09/12/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-0918397 | |
| RFETH RI LEY CONSTRUCTI ON | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0020 801- 06640 8.000 EACH 52. 00000 416. 00| |
CONSTRUCTION SIGN, A | | |
0021 801-06775 LUWP| 13600. 00000 13600. 00| |
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 202, 929. 00| |
__________________________________________ o
CONTRACT TOTALS | $ 202, 929. 00| |







